Worcester Regional Transit Authority



Invitation for Bids (IFB) #2025-07

WRTA Hub Lobby Renovation

IFB Issue Date: July 18, 2025

Addendum #1

IFB #2025-07 WRTA Hub Lobby Renovation Issued by the Worcester Regional Transit Authority includes this Addendum, issued to clarify the RFQ documents and shall supersede and supplement all portions of previously issued RFQ documents with which it conflicts.

- 1) Attached please find the sign-in sheet for the pre-bid meeting and site walk held on 7/31/25.
- 2) Please see the revised IFB Process Schedule.

Release and Advertise IFB	July 18, 2025
Pre-Bid Meeting and Site Visit	July 31, 2025
Additional Pre-Bid Meeting and Site Visit	August 14, 2025 - 10:00 am
Deadline for Issuance of Addendum (if necessary)	August 21, 2025
Deadline for Filed Sub-Bids	August 28, 2025
Deadline for General Contract Bids	September 4, 2025
Approximate Award Date	September 12, 2025

Public Opening of IFB

There will be two public openings for this IFB:

Filed Sub-Bids August 28, 2025, at 2:00 p.m. EST

General Contractor Bids September 4, 2025, at 2:00 p.m. EST

3) Specification Section 015000 – Temporary Facilities and Controls 1.14 is revised as follows:

1.14 FIELD OFFICES

- A. The Contractor shall provide and maintain a temporary ticketing office for WRTA, to provide temporary communication and service during the lobby construction.
- B. Provide desk and ticketing window compliant with the accessibility requirements of Code of Massachusetts Regulations Title 521 (521 CMR). Contractor to provide temporary power and heating for the ticketing office.



Meeting Sign-In Sheet

Subject: WRTA Hub Lobby Renovation

Date: 7/31/25, 10:00am, 60 Foster St, Worcester, MA

			C.COM						
EMAIL/PHONE	Steven.packard@stvinc.com	857.383.6503	SHOBARTOBUILD SCYSTEMS INC. LOM 508.798.8797						
ORGANIZATION/ROLE	STV Incorporated		BSI INC						
NAME	Steve Packard		Scor HOBART						